



Interoffice Memorandum

APPROVED BY ORANGE  
COUNTY BOARD OF COUNTY  
COMMISSIONERS

BCC Mtg. Date: Apr. 5, 2016

March 7, 2016

TO: Mayor Teresa Jacobs and Board of County Commissioners

FROM: Mark V. Massaro, P.E., Public Works Director

CONTACT PERSON: <sup>DB</sup> Deodat Budhu, P.E., Manager  
Roads and Drainage Division

PHONE NUMBER: (407) 836-7871

SUBJ: **Project Addendum to Master Construction Agreement with CSX Transportation, Inc. for the Design of New Tub Platform Grade Crossing Surface at CSX Railroad Crossing # 622 329E on Titan Way, west of Currency Drive, with Authorization to Pay \$17,500.00 from Account #1002-072-5086-3197 for the Preliminary Engineering Design**

On October 5, 2010, Orange County entered into a Master Construction Agreement with CSX Transportation, Inc. (CSXT) establishing the terms and conditions for all future Orange County initiated railroad projects. Therefore, as per the terms of this agreement, Orange County would be responsible for the repair or replacement of the crossing surface at the CSXT railroad tracks on Titan Way. This crossing surface is in poor condition and needs to be brought to current standards as a new full-width concrete grade crossing surface.

Also, as per the agreement, Orange County is submitting the attached Project Addendum to Master Agreement to CSXT for a preliminary engineering design of a new full-width concrete grade crossing surface. The cost of the preliminary engineering design is \$17,500 and the funds are available in Account #1002-072-5086-3197.

Action Requested: **Approval and execution of Project Addendum to Master Agreement by and between Orange County, Florida and CSX Transportation, Inc. for the design of a new tub platform grade crossing surface at CSX Railroad Crossing #622329E on Titan Way, west of Currency Drive, with authorization to pay \$17,500 from Account #1002-072-5086-3197 for the preliminary engineering design. District 4.**

GS/wv

Attachments

BCC Mtg. Date: Apr. 5, 2016

## PROJECT ADDENDUM

Project: Taft, Orange County, FL; Titan Row at CSXT Milepost A-797.17, DOT # 622329E  
CSXT OP# TBD

### PROJECT ADDENDUM TO MASTER AGREEMENT

This Project Addendum ("Addendum") is entered into as of May 20, 2016 by and between CSX Transportation, Inc., a Virginia corporation with its principal place of business in Jacksonville, Florida ("CSXT") and Orange County, a charter county and political subdivision of the State of Florida ("County").

### EXPLANATORY STATEMENT

- A. CSXT and County entered into a Master Agreement dated October 5, 2010 for use when a County initiated highway or utility project passes over, under, adjacent to, or at-grade with CSXT's railroad facilities (collectively, the "Projects", individually a "Project").
- B. In addition to the covenants contained in the Master Agreement, it is the purpose of this Addendum to provide for the specific Project descriptions, obligations, and responsibilities of the parties.

NOW, THEREFORE, in consideration of the foregoing Explanatory Statement and other good and valuable consideration, the receipt and sufficiency of which are acknowledged by the parties, the parties agree and covenant as follows:

1. The specific Project information is as follows:
- Project Identification:

Route: Titan Row	CSXT Milepost: A-797.17
City: Taft	DOT/AAR No: 622329E
County: Orange	County Project No.:
  - Description of the Project:
  - Category of CSXT Work and Estimated Reimbursable Costs:

<input checked="" type="checkbox"/> Preliminary Engineering: \$17,500.00
<input type="checkbox"/> Construction Engineering/Work (Detailed Estimate Attached): \$
2. Allocation of Work.

- CSXT. Work to be done by CSXT (at sole cost and expense of County) and date(s) for completion: CSX or its consultant to furnish a Track surface plan, profile and CSX Force Account Estimate to be used by the County for authorization of the construction work (Estimated 120 days to complete from receipt of project authorization).
  - County. Work to be done by County, and date(s) for completion: Provide information as needed by CSX or its consultant to assist in the preparation of the plan, profile and CSX Force Account Estimate. Also provide final plan and estimate approval prior to issuance of Amendment to the construction agreement.
3. This Addendum shall be binding upon the parties hereto, their successors, or assigns and all portions of the Master Agreement not specifically changed by this Addendum remain in full force and effect.

IN WITNESS WHEREOF, the parties hereto have caused this Addendum to be executed in duplicate, each by its duly authorized officers as of the date of this Addendum.


Witness as to CSXT:

CSX TRANSPORTATION, INC.

[Signature]  
Witness

By: Tony C. Bellamy  
Tony C. Bellamy  
Director Project Management – Public Projects

Evamarie J. Olsen  
Notary Public



I attest to the genuineness of the Corporate Seal, and I further attest that the above named officer is duly authorized to execute this document.

Attest:  
By: Paul R. Hitchcock  
As its: PAUL R. HITCHCOCK  
CORPORATE SECRETARY

ORANGE COUNTY, FLORIDA  
By: Board of County Commissioners

By: Teresa Jacobs  
Teresa Jacobs  
Orange County Mayor

Date: 4.5.16

ATTEST: Martha O. Haynie, County Comptroller  
As Clerk of the Board of County Commissioners

By: Katie Smith  
Deputy Clerk

